



CITY OF BEVERLY HILLS  
DEPARTMENT OF PUBLIC WORKS  
345 N. FOOTHILL ROAD  
BEVERLY HILLS, CALIFORNIA 90210

**ADDENDUM NO. 1**

**FIRE STATION NO. 2 TENANT IMPROVEMENT PROJECT**

**BID NO. 17-35**

DATE OF ADDENDUM: JULY 14, 2017

The following changes, omissions, and/or additions to the Specifications and/or Drawings shall apply to proposals made for and to the execution of the various parts of the work affected thereby, and all other conditions shall remain the same. In case of conflict between Drawings, Specifications, and this Addendum, this Addendum shall govern.

**ITEM NO. 1 – Phasing of Work for Stonhard Finish at Apparatus Floor**

The Fire Department staff will be temporarily placing their lockers in the apparatus bay during construction, since there isn't enough space in the temporary trailers for these lockers. If Add Alternate # 1 is accepted by the City and included in the contract, Contractor shall install the Stonhard flooring in the apparatus bay approximately 2 to 3 weeks after the tenant improvement work in the fire station has been completed. This will allow the Fire Department staff to move the lockers back into the fire station sleeping quarters before the new apparatus flooring is installed.

**END OF ADDENDUM**