

RECEIVED
CITY OF BEVERLY HILLS

2018 MAR 15 P 2:02

CITY CLERK'S OFFICE
COMPENSATION FOR DELAY

NO.	CONTRACTORS NAME	TOTAL LUMP SUM BASE BID	ALT #1 All new trees depicted on Tree Planting Plans sheet LP-1 & LP-2 shall be an additive alternate.	CITY OF LOS ANGELES OFFICE OF THE CITY CLERK - SUPPLEMENTAL COMPENSATION FOR DELAY (PER DIEM)	
				PER DIEM PER DAY	PER DIEM
	American Landscape	124,359.00	50,000.00	150.00	7,200.00
	Martinez Landscape	166,000.00	46,000.00	500.00	10,000.00

