



CITY OF BEVERLY HILLS
DEPARTMENT OF PUBLIC WORKS
345 N. FOOTHILL ROAD
BEVERLY HILLS, CALIFORNIA 90210

ADDENDUM NO. 1

THERMAL ENERGY STORAGE TANK REHABILITATION PROJECT

PHASE 1

BID NO. 17-59

DATE OF ADDENDUM: JANUARY 4, 2018

The following changes, omissions, and/or additions to the Specifications and/or Drawings shall apply to proposals made for and to the execution of the various parts of the work affected thereby, and all other conditions shall remain the same.

In case of conflict between Drawings, Specifications, and this Addendum, this Addendum shall govern.

ITEM NO. 1 – ALTERNATIVE No. 1

The following deductive alternative shall be included in the bid.

Alternate No. 1: Provide a deductive alternate for each inch of sediment if existing sediment not needing removal (ie. If the sediment build up at the bottom of the tank will found to be 9" in lieu of 12", there will need to be a credit of 3" sediment removal)

ITEM NO. 2 – BID FORM

Refer to page 9, BID FORM;

Bid Form has been revised to include Alternate No.1

ITEM NO. 3

Refer to Page 57, of the Notice To Bidders; Scope of work Item 1.2;

Phase 1 shall only include assessments of the condition of diffusers, repair or replacement of diffusers depending on their condition will be addressed in phase 2 of the project.

ITEM NO. 4

Refer to Page 57, of the Notice To Bidders; Scope of work Item 1.2;

Phase 1 shall only include assessments of the condition of diffusers, repair or replacement of diffusers depending on their condition will be addressed in phase 2 of the project.

ITEM NO. 5

The normal City working hours of 8am-5pm does not apply to this project, to minimize impact on the Civic Center parking and public use of the facilities the work to drain and remove sediments shall be Conducted on night shift and Saturdays.

END OF ADDENDUM